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**************ADDENDUM *************ADDENDUM*************ADDENDUM *kkhkkkkhkkkhkkhkkhkkhkhk*k

SOLICITATION:  PM5106
DUE DATE: 05/25/05
TIME: 2:00 P.M.

DESCRIPTION: ADDENDUM 1- MINE RECLAMATION PROJECT- VERNON SHEEPROCKS

ADDENDUM #1

Please note the following:

1. The bid due date is changed to Wednesday, May 25, 2005 at 2:00 p.m.

2. Notice to proceed with construction will be delayed an indefinite period of time following the bid opening and

award of contract. This delay is expected to be 4 to 6 weeks, resulting in a construction start date in late July or
early August.

To acknowledge receipt of addendums, either include a copy of addendum with bid submittal or give written
acknowledgement with the proposal. It shall be the responsibility of the respondent to appropriately disseminate
thisinformation to all concerned prior to the assigned due date and time.
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